2008-09 CONSTRUCTION ENGINEERING SERVICES for WISDOT

SOUTHWEST REGION

CONSULTANT PACKAGE NO. 61L

Project I.D. 6199-00-74
Highway/Street: Seier Road Bridge & Approaches, Town of Fountain Prairie
Termini/Location: CP Railway Bridge #B-11-148
County: Columbia
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: March 10, 2009
Anticipated Construction Cost: $500,000-$750,000
Major Items of Work: Structures, grading, base aggregate dense and asphaltic
pavement
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: Coordination with CP Railroad is required. No construction

window. Creosote timbers should be properly disposed.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.wi.state.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if
DBE participation goals or a field office overhead rate will be required.

SWR Local, 20 packages


mailto:Sandra.villiesse@dot.wi.state.us

CONSULTANT PACKAGE NO. 62L

Project I.D. 3675-00-71

Highway/Street: CTH B, Adams Street Bridge & Approaches, Village of
Rockdale

Termini/Location: Koshkonong Creek Bridge #B-13-612

County: Dane

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural:  Urban

Traffic Control: Closed, signed detour

Letting Date: March 10, 2009

Anticipated Construction Cost: $750,000-$999,999
Major Items of Work: Structures, grading, base aggregate dense and asphaltic
pavement
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: All work that has the potential to adversely affect the water

guality of the stream should be completed between June 15 and September 15. There
are existing swallow nests on the bridge. The bridge should be removed or netted prior
to May 15.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required

SWR Local, 20 packages


mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 63L

Project I.D. 5994-00-70

Highway/Street: CTH BB, Monona Drive, City of Monona

Termini/Location: Broadway — Nichols Road

County: Dane

Length: 0.94 miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Staged construction

Letting Date: May 12, 2009

Anticipated Construction Cost: $5,000,000-$7,400,000
Major Items of Work: Common excavation, base aggregate dense, concrete

pavement, sanitary sewer, storm sewer, water main, concrete curb & gutter, concrete
sidewalks and driveways, erosion control, pavement markings.

Complexity Level: High
Associated Contracts: N/A

Restrictions:
Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required
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mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 64L

Project I.D.
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

5033-00-70

CTH N, Edgerton — Stoughton Road

Yahara River Bridge & Approaches #B-13-668
Dane

N/A

Bridge Replacement

Rural

Closed, signed detour

April 14, 2009

Anticipated Construction Cost: $500,000-$750,000

Major Items of Work:
pavement

Complexity Level:
Associated Contracts:

Restrictions:
likely.

Construction Leader
Required:

Construction

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Structures, grading, base aggregate dense and asphaltic

Medium
N/A

Not yet known. Swallow nests and in-stream windows

Yes

Yes

1-2

Asphalt density, materials sampling, PCC
Inspection, material testing

For more information, contact: Sandra Villiesse

Sandra.villiesse @dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required

SWR Local, 20 packages


mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 65L

Project I.D. #1 5704-00-70
Highway/Street: CTH C, USH 18 — Millville Road
Termini/Location: Warner Creek Bridge & Approaches #B-22-264
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: May 12, 2009
Anticipated Construction Cost: $250,000-$499,999
Project I.D. #2 5757-00-72
Highway/Street: Spring Valley Road Bridge & Approaches #B-22-265
Termini/Location: Town of Mount Ida
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: March 10, 2009
Anticipated Construction Cost: $250,000-$499,999
Project I.D. #3 5803-00-70
Highway/Street: Lost Hollow Road, Bridge & Approaches #B-22-262
Termini/Location: Town of Mount Hope
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: December 9, 2008
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, grading, base aggregate dense and asphaltic
pavement
Complexity Level: Low
Associated Contracts: N/A
Restrictions: CTH C - There are existing swallow nests on the bridge.

The bridge should be removed or netted prior to May 15. Spring Valley Road - All work
that has the potential to adversely affect the water quality of the stream should be
completed between April 15 and September 15. There are existing swallow nests on the
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bridge. The bridge should be removed or netted prior to May 15. Lost Hollow Road — No
restrictions.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required

SWR Local, 20 packages



CONSULTANT PACKAGE NO. 66L

Project I.D. #1 5615-00-73
Highway/Street: CTH A, Bloomington — Lancaster Road
Termini/Location: Blake Fork Branch Bridge & Approaches #B-22-263
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed, temporary bypass
Letting Date: March 10, 2009
Anticipated Construction Cost: $100,000-$250,000
Project I.D. #2 5615-00-74
Highway/Street: CTH A, Bloomington — Lancaster Road
Termini/Location: Branch Blake Fork Bridge & Approaches #B-22-260
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed, temporary bypass
Letting Date: March 10, 2009
Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Structures, grading, base aggregate dense and asphaltic
pavement
Complexity Level: Low
Associated Contracts: These projects are being let together.
Restrictions: 5615-00-73 - All work that has the potential to adversely

affect the water quality of the stream should be completed between June 15 and
September 15. There are existing swallow nests on the bridge. The bridge should be
removed or netted prior to May 15.

5615-00-74 - All work that has the potential to adversely affect the water quality of the
stream should be completed between May 15 and September 15. There are existing
swallow nests on the bridge. The bridge should be removed or netted prior to May 15.
Construction Leader

Required: Yes
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Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse @dot.sate.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required

SWR Local, 20 packages


mailto:Sandra.villiesse@dot.sate.wi.us

CONSULTANT PACKAGE NO. 67L

Project I.D. #1 5318-00-72
Highway/Street: Patterson Road Bridge & Approaches
Termini/Location: Town of Clarno
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed
Letting Date: March 10, 2009
Anticipated Construction Cost: $100,000-$249,999
Project I.D. #2 5705-00-74
Highway/Street: CTH P, CTH HK - Clarno Road
Termini/Location: Spring Creek Bridge & Approaches
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: January 13, 2009
Anticipated Construction Cost: $100,000-$249,999
Project I.D. #3 5716-00-76
Highway/Street: Elmer Road Bridge & Approaches
Termini/Location: Town of Brooklyn
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed
Letting Date: January 13, 2009
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, grading, base aggregate dense and asphaltic
pavement
Complexity Level: Low
Associated Contracts: N/A
Restrictions: Patterson Road — No restrictions. CTH P - All work that

has the potential to adversely affect the water quality of the stream should be completed
between June 15 and September 15. There are existing swallow nests on the bridge.
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The bridge should be removed or netted prior to May 15. Elmer Road - All work that has
the potential to adversely affect the water quality of the stream should be completed
between June 15 and September 15. There are existing swallow nests on the bridge.
The bridge should be removed or netted prior to May 15.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE participation
goals or a field office overhead rate will be required

SWR Local, 20 packages


mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 68L

Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

5995-00-71

8" / 9™ Street, City of Monroe
7™ Avenue — 20" Avenue
Green

0.85 miles

Reconstruction

Urban

Closed to thru traffic

March 10, 2009

Anticipated Construction Cost: $2,000,000-$2,999,999

Project I.D. #2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

5995-00-73

9™ Street, City of Monroe
10" Avenue — 12" Avenue
Green

0.85 miles

Reconstruction

Urban

Closed to thru traffic

March 10, 2009

Anticipated Construction Cost: $250,000-499,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Construction Leader
Required:

Construction

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Medium
These projects are being let together.

None

Yes

Yes

2-3

Asphalt density, materials sampling, PCC
Inspection, material testing

For more information, contact: Sandra Villiesse Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required
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mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 69L

Project I.D. #1 5579-00-72
Highway/Street: CTH H, Hyde — Arena Road
Termini/Location: Knight Hollow Creek Bridge & Approaches #B-25-163
County: lowa
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, temporary bypass
Letting Date: March 10, 2009
Anticipated Construction Cost: $250,000-$499,999
Project I.D. #2 5688-00-74
Highway/Street: River Road Bridge & Approaches #B-52-162
Termini/Location: Town of Arena
County: lowa
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed
Letting Date: March 10, 2009
Anticipated Construction Cost: $250,000-$499,999
Project I.D. #3 5796-00-72
Highway/Street: Shady Oak Lane, Bridge & Approaches #B-13-617
Termini/Location: Town of Verona
County: Dane
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed
Letting Date: February™ 10, 2009
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, grading, base aggregate dense and asphaltic
pavement
Complexity Level: Low
Associated Contracts: N/A
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Restrictions: CTH H - All work that has the potential to adversely affect
the water quality of the stream should be completed between June 15 and September
15. There are existing swallow nests on the bridge. The bridge should be removed or
netted prior to May 15. River Road — Roadway realigned so existing structure can be
used for access. Road serves DNR land and Wisconsin River boat launch. All work that
has the potential to adversely affect the water quality of the stream should be completed
between June 15 and September 15. There are existing swallow nests on the bridge.
The bridge should be removed or netted prior to May 15. Shady Oak Lane — No DNR
restrictions. MMSD has work just south of bridge. Maintain side roads and private
entrances with this project.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required

SWR Local, 20 packages


mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 70L

Project I.D. #1 5958-00-71
Highway/Street: CTH G, CTH E- CTH X Road
Termini/Location: Pecatonica River Bridge & Approaches #B-25-164
County: lowa
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed
Letting Date: March 10, 2009
Anticipated Construction Cost: $250,000-$499,999
Project I.D. #2 5703-00-74
Highway/Street: CTH D, CTH A-CTH E Road
Termini/Location: Crow Branch Bridge & Approaches #B-22-193
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed
Letting Date: December 9, 2008
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, grading, base aggregate dense and asphaltic
pavement
Complexity Level: Low
Associated Contracts: N/A
Restrictions: CTH G - All work that has the potential to adversely affect

the water quality of the stream should be completed between June 1 and September 15.
There are existing swallow nests on the bridge. The bridge should be removed or netted
prior to May 15. Possible non-participating work to replace existing fire hydrant. CTH D -
All work that has the potential to adversely affect the water quality of the stream and
reshaping of the bank should be completed between April 8 and October 15. Silt fence
should be installed to prevent frogs from entering the project from April 8 to April 15.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC
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Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE participation
goals or a field office overhead rate will be required

SWR Local, 20 packages


mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 71L

Project I.D. #1 7386-03-72
Highway/Street: Headquarters Road, Bridge & Approaches #B-29-139
Termini/Location: Town of Necedah
County: Juneau
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed. Town will sign detour
Letting Date: September 9, 2008
Anticipated Construction Cost: $100,000-$249,999
Project I.D. #2 5812-01-72
Highway/Street: CTH G, CTH O East — CTH O West
Termini/Location: Branch One Mile Creek Bridge & Approaches #B-29-140
County: Juneau
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed
Letting Date: December 9, 2008
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, grading, base aggregate dense and asphaltic
pavement
Complexity Level: Low
Associated Contracts: N/A
Restrictions: Headquarters Road — Completion date August 28, 2009.

There are existing swallow nests on the bridge. The bridge should be removed or netted
prior to May 15. CTH G - All work that has the potential to adversely affect the water
guality of the stream should be completed between April 15 and September 15. There
are existing swallow nests on the bridge. The bridge should be removed or netted prior
to May 15.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing
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For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required

SWR Local, 20 packages


mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 72L

Project I.D. 5075-07-71
Highway/Street: CTH B, CTH C - Linse Road #C-32-96
Termini/Location: Branch La Crosse River Bridge & Approaches
County: La Crosse
Length: N/A
Project Type: Bridge Replacement (w/twin cell box culvert)
Urban and/or Rural:  Rural
Traffic Control: Closed
Letting Date: December 9, 2008
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, grading, base aggregate dense and asphaltic
pavement
Complexity Level: Low
Associated Contracts: N/A
Restrictions: None
Construction Leader
Required: Yes
Construction
Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required

SWR Local, 20 packages


mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 73L

Project I.D. 5233-00-71
Highway/Street: CTHH, CTHJ - STH 91 Road
Termini/Location: Fever River Bridge & Approaches #B-33-115
County: Lafayette
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed
Letting Date: April 14, 2009
Anticipated Construction Cost: $500,000-$750,000
Major Items of Work: Structures, grading, base aggregate dense and asphaltic
pavement
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: All work that has the potential to adversely affect the water

guality of the stream should be completed between June 15 and September 15.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required
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CONSULTANT PACKAGE NO. 74L

Project I.D. #1 5186-04-71
Highway/Street: CTHI,CTHA-CTHH
Termini/Location: Gault Hollow Creek Bridge & Approaches #B-52-265
County: Richland
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed, temporary bypass
Letting Date: April 14, 2009
Anticipated Construction Cost: $250,000-$499,999
Project I.D. #2 5369-00-76
Highway/Street: Pregal Drive Bridge & Approaches #B-52-262
Termini/Location: Town of Willow
County: Richland
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed, temporary bypass
Letting Date: December 9, 2008
Anticipated Construction Cost: $100,000-$249,999
Project I.D. #3 5459-00-71
Highway/Street: CTH TB, CTH O — Twin Bluffs Road
Termini/Location: Ash Creek Bridge & Approaches #B-52-264
County: Richland
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed, temporary bypass
Letting Date: December 9, 2008
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, grading, base aggregate dense and asphaltic
pavement
Complexity Level: Low
Associated Contracts: N/A
Restrictions: CTH | - Roadway realigned so existing structure can be

used for bypass. All work that has the potential to adversely affect the water quality of
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the stream should be completed between April 15 and September 15. There are existing
swallow nests on the bridge. The bridge should be removed or netted prior to May 15.
Creosote timbers should be properly disposed.

Pregal Drive - Roadway realigned so existing structure can be used for bypass. All work
that has the potential to adversely affect the water quality of the stream should be
completed between April 15 and September 15. There are existing swallow nests on the
bridge. The bridge should be removed or netted prior to May 15. CTH TB - Roadway
realigned so existing structure can be used for bypass. All work that has the potential to
adversely affect the water quality of the stream should be completed between June 1
and September 15. Coordinate construction of rip-rap ditch with DNR.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse @dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required
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CONSULTANT PACKAGE NO. 75L

Project I.D. #1 5927-00-74

Highway/Street: CTH M, STH 213- Evansville Road

Termini/Location: Branch Allen Creek Bridge #B-53-275

County: Rock

Length: N/A

Project Type: Bridge Replacement (w/box culvert)

Urban and/or Rural: Rural

Traffic Control: Closed, detour will be signed by Rock County

Letting Date: March 10, 2009

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #2 5927-00-75

Highway/Street: CTH M, STH 213 — Evansville Road

Termini/Location: Branch Allen Creek Bridge Approaches

County: Rock

Length:

Project Type: Approaches

Urban and/or Rural:  Rural

Traffic Control: Closed, detour will be signed by Rock County

Letting Date: March 10, 2009

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #3 5977-00-73

Highway/Street: Leedle Mill Road Bridge & Approaches

Termini/Location: Town of Union

County: Rock

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural:  Rural

Traffic Control: Closed

Letting Date: May 12, 2009

Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Structures, grading, base aggregate dense and asphaltic
pavement
Complexity Level: Medium
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Associated Contracts: 5927-00-74 and 5927-00-75 are being let together.

Restrictions: 5927-00-74 & 75 - All work that has the potential to
adversely affect the water quality of the stream should be completed between June 15
and September 15. A temporary bypass for the stream will be used to build the box
culvert. Leedle Mill - All work that has the potential to adversely affect the water quality
of the stream should be completed between June 15 and September 15. There is an
existing Robin’s nest on site. The bridge should be removed or netted prior to May 15.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required
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CONSULTANT PACKAGE NO. 76L

Project I.D. #1 5942-00-72
Highway/Street: CTHH, STH 81 — STH 213 Road
Termini/Location: Branch Raccoon Creek Bridge & Approaches #B-53-274
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed, detour will be signed by Rock County
Letting Date: March 10, 2009
Anticipated Construction Cost: $250,000-$499,999
Project I.D. #2 3650-01-72
Highway/Street: CTH A, Janesville - CTH N Road
Termini/Location: Branch Blackhawk Creek Bridge & Approaches
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed, detour will be signed by Rock County
Letting Date: May 12, 2009
Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Structures, grading, base aggregate dense and asphaltic
pavement
Complexity Level: Low
Associated Contracts: N/A
Restrictions: CTH H — All work that has the potential to adversely affect

the water quality of the stream should be completed between June 15 and September
15. CTH A - All work that has the potential to adversely affect the water quality of the
stream should be completed between June 15 and September 15.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing
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For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required
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CONSULTANT PACKAGE NO. 77L

Project I.D. 5989-05-20

Highway/Street: Turtle Creek Bike Trail
Termini/Location: City of Beloit

County: Rock

Length: 0.92 miles

Project Type: Bicycle/Pedestrian Path

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: May 12, 2009

Anticipated Construction Cost: $250,000-$499,999

Major Items of Work:

Complexity Level: Low
Associated Contracts: N/A
Restrictions: Off street trail. Includes an at grade RR crossing. Creosote

RR ties should be properly disposed.

Construction Leader

Required: Yes

Construction

Support Staff Required: No

Anticipated Number:

Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required

SWR Local, 20 packages


mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 78L

Project I.D. #1 5659-00-73
Highway/Street: CTH PF, La Rue — North Freedom Road
Termini/Location: Seeley Creek Bridge & Approaches
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed, detour will be signed by Sauk County
Letting Date: May 12, 2009
Anticipated Construction Cost: $250,000-$499,999
Project I.D. #2 5908-00-72
Highway/Street: CTH G, CTH Y — STH 33 Road
Termini/Location: Baraboo River Bridge & Approaches #B-56-202
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed, detour will be signed by Sauk County
Letting Date: May 12, 2009
Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Structures, grading, base aggregate dense and asphaltic
pavement
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: CTH PF — None. CTH G - All work that has the potential to

adversely affect the water quality of the stream should be completed between June 1
and September 15. There are existing swallow nests on the bridge. The bridge should
be removed or netted prior to May 15. Navigational buoys required. On site archeologist
will monitor ground disturbing activities within 15 feet beyond the boundaries for
uncataloged burial site.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

SWR Local, 20 packages



For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required

SWR Local, 20 packages


mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 79L

Project I.D. #1 5385-07-71

Highway/Street: Gardner Road Bridge & Approaches #B-62-35
Termini/Location: Town of Franklin

County: Vernon

Length:

Project Type: Bridge Replacement

Urban and/or Rural:  Rural

Traffic Control: Closed

Letting Date: December 9, 2008

Anticipated Construction Cost: $100,000-$249,999
Project I.D. #2 5389-08-71

Highway/Street: Newton Road Bridge & Approaches #B-62-37
Termini/Location: Town of Harmony

County: Vernon

Length:

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed, temporary bypass

Letting Date: March 10, 2009

Anticipated Construction Cost: $100,000-$249,999
Project I.D. #3 5396-01-73

Highway/Street: Norwegian Hollow Road Bridge & Approaches #B-62-36
Termini/Location: Town of Jefferson

County: Vernon

Length:

Project Type: Bridge Replacement

Urban and/or Rural:  Rural

Traffic Control: Closed

Letting Date: March 10, 2009

Anticipated Construction Cost: $100,000-$249,999
Project I.D. #4 5408-05-71

Highway/Street: Taylor Road Bridge & Approaches
Termini/Location: Town of Wheatland

County: Vernon

SWR Local, 20 packages



Length: N/A

Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: March 10, 2009
Anticipated Construction Cost: $100,000-$249,999
Project I.D. #5 5327-07-77
Highway/Street: Rush Creek Road Bridge & Approaches #B-12-177
Termini/Location: Town of Freeman
County: Crawford
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: May 12, 2009
Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Structures, grading, base aggregate dense and asphaltic
pavement
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: Gardner Road - All work that has the potential to adversely

affect the water quality of the stream should be completed between April 15 and
September 15. There are existing swallow nests on the bridge. The bridge should be
removed or netted prior to May 15. Newton Road & Norwegian Hollow Road - There are
existing swallow nests on the bridge. The bridge should be removed or netted prior to
May 15. Taylor Road & Rush Creek — DNR coordination not yet completed. In stream
work restriction and presence of swallow nests are possible.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required

SWR Local, 20 packages


mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 80L

Project I.D. 5398-01-71

Highway/Street: CTHD

Termini/Location: STH82-CTHP

County: Vernon

Length:

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Closed, detour will be signed by Vernon County
Letting Date: March 10, 2009

Anticipated Construction Cost: $1,000,000-$1,999,999

Major Items of Work:
Complexity Level:
Associated Contracts: N/A

Restrictions:
Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC
Duties: Inspection, material testing

For more information, contact: Sandra Villiesse
Sandra.villiesse @dot.state.wi.us

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE
participation goals or a field office overhead rate will be required

SWR Local, 20 packages


mailto:Sandra.villiesse@dot.state.wi.us
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